STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 11
NUMBER OF BI DDERS 4

Bl D RANK

10/ 12/ 05
03-2M3604

Bl D

SUMMARY

I N SACRAMENTO COUNTY AT VARI QUS
LOCATI ONS

03- SAC-12-3.8/6.7

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

RESURFACE ASPHALT CONCRETE

HMLA
715, 881. 00
Bl DDER | D

789, 318. 00 4

853, 747. 00 2

857, 129. 50 3

875, 663. 00 1

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

AMOUNT OVER

73,437.00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

10/ 13/ 05
CONTRACT CODE 'K '
21 CONTRACT | TEMS

FEDERAL Al D NONE

PERCENT OVER

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

VI NTAGE PAVI NG CO I NC

P O BOX 461
WNTERS CA 95694

MARTI N BROTHERS CONSTRUCTI ON

3174 LUYUNG DRI VE SUI TE 3
RANCHO CORDOVA CA 95742

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE  CA 95077

MARTI N GENERAL ENG NEERI NG | NC

133 CANYON RI M DRI VE
FOLSOM CA 95630

FAX

FAX

FAX

FAX

530 795-0132
00709237
530 795-5734

916 852-1911
00726454
916 852-1611

831 724-1011
00000089
831 768-4021

916 989-8187
00844279
916 989-8191

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

30
EST 10. 26

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

3. 0%



03- 2VB604 Bl D245

03- SAC-12-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 12/ 05 10/ 13/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY SHOULDER BACKI NG ( PARTI AL)
LINCOLN CA
BOBBI E MACK GRI NDI NG COLD PLANE
VI SALIA CA
GLOBAL ENVI RONMENTAL NETWORK PREPARE WATER POLLUTI ON CONTROL PLAN
FOUNTAI N VALLEY CA
LI NEAR OPTI ONS | NC STRI PI NG AND TRAFFI C CONTROL ( PARTI AL)
MENLO PARK CA
M KE BROM ELECTRI C ELECTRI CAL
COTATI  CA
TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL ( PARTI AL)

MOUNTAI N RANCH CA



03- 2VB604

03- SAC-12-3 SUMMARY

10/ 12/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

10/ 13/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

ANRAK CORPCRATI ON
5820 MAYHEW ROAD
SACRAMENTO CA 95827

CENTRAL STRI PI NG
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

CI R MELE ELECTRIC
607 MARI NA WAY
RICHMOND CA 94804

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8058
FOUNTAI N VALLEY CA 92728

KENTS O L
3310 E M NER AVENUE
STOCKTON CA 95205

TAKAKO TRAFFI C CONTRCL
MOUNTAI N RANCH CA 95246

TRAFFI C SOLUTI ONS
8790 HARTMEYER LANE
REDDI NG CA

| TEM 10 ( PARTI AL)

I TEMS 8 AND 13 ( PARTI AL)

STRI PI NG

| TEM 21

ITEM5 1 AND 5

EMULSI ON

TRAFFI C CONTROL ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)



03- 2VB604 Bl D245

03- SAC-12-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

10/ 12/ 05 10/ 13/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
WESTERN O L AND SPREADI NG TACK O L AND FOG SEAL

SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C CURBS INC SHOULDER BACKI NG ( PARTI AL)
8940 SHELDON ROAD
ELK GROVE CA 95624

ANRAK CORPORATI ON COLD PLANE AND GRI NDI NG ( PARTI AL)
5820 MAYHEW ROAD
SACRAMENTO CA 95827

CENTRAL STRI PI NG SERVI CE STRI PI NG
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

M KE BROWN ELECTRI C ELECTRI CAL
561 MERCHANTI LE DRI VE
COTATI CA 94931

THOVAS AND PRATT TRAFFI C CONTROL ( PARTI AL)
2522 MAY ROAD
EL SOBRANTE CA 94803

CONTI NUED ON NEXT PAGE



03- 2VB604
03- SAC-12-3
10/ 12/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245

REMAI NI NG BI DDERS PAGE 5
10/ 13/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 WESTERN O L SPREADI NG
8556 VEYAND AVENUE
SACRAMENTO CA 95828

TACK O L AND FOG SEAL



03- 2VB604 Bl D245

03- SAC- 12- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 12/ 05 10/ 13/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 775. 00 775. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 100. 00 5, 100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 102, 000. 00 102, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00 10, 000. 00
6 (S) 150705 REMOVE YELLOW THERVOPLASTI C PAVEMENT MR 7 100. 00 700. 00
MARKI NG
7 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 43 35. 00 1, 505. 00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 12, 700 4.00 50, 800. 00
9 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,500. 00 2,500. 00
10 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 300 50. 00 15, 000. 00
11 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 1.6 500. 00 800. 00
12 390102 ASPHALT CONCRETE ( TYPE A) TONN 4,340 78.00 338, 520. 00
13 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 580 245. 00 142, 100. 00
14 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 170 25. 00 4, 250. 00
15 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 11, 500 .30 3, 450. 00
( SPRAYABLE)
16 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 640 . 80 4,512.00
17 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 530 1.00 530. 00
18 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 550 .50 1, 775. 00
(BROKEN 10.98 M - 3.66 M
19 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 290 .50 145. 00
(BROKEN 5.18 M- 2.14 M
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,160 3.50 4,060. 00
21 (S) 037527 MODI FYI NG LOOP DETECTORS LS LUMP SUM 98, 796. 00 98, 796. 00

TOTAL 789, 318. 00



03- 2VB604 Bl D245

03- SAC-12-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 12/ 05 10/ 13/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2, 250. 00 2250. 00 1, 000. 00 1000. 00 2,100. 00 2100. 00
2 6, 500. 00 6500. 00 2,500. 00 2500. 00 3, 700. 00 3700. 00
3 6, 600. 00 6600. 00 9, 000. 00 9000. 00 6, 300. 00 6300. 00
4 46, 000. 00 46000. 00 129, 700. 00 129700. 00 63, 000. 00 63000. 00
5 30, 000. 00 30000. 00 15, 000. 00 15000. 00 10, 800. 00 10800. 00
6 220. 00 1540. 00 200. 00 1400. 00 220. 00 1540. 00
7 176. 00 7568. 00 160. 00 6880. 00 175. 00 7525. 00
8 6. 10 77470. 00 3.90 49530. 00 3. 80 48260. 00
9 500. 00 500. 00 2,500. 00 2500. 00 3, 900. 00 3900. 00
10 73.70 22110. 00 75. 00 22500. 00 52. 30 15690. 00
11 1, 500. 00 2400. 00 500. 00 800. 00 3, 310. 00 5296. 00
12 115. 00 499100. 00 75. 00 325500. 00 86. 75 376495. 00
13 55. 00 31900. 00 275. 00 159500. 00 322.00 186760. 00
14 69. 00 11730. 00 63. 00 10710. 00 68. 00 11560. 00
15 .85 9775. 00 .75 8625. 00 .80 9200. 00
16 1.20 6768. 00 1.10 6204. 00 1.20 6768. 00
17 5. 00 2650. 00 2.25 1192.50 2.50 1325. 00
18 .50 1775. 00 .45 1597. 50 .50 1775. 00
19 .50 145. 00 .45 130. 50 .50 145. 00
20 3.85 4466. 00 3.50 4060. 00 3.90 4524. 00
21 82, 500. 00 82500. 00 98, 800. 00 98800. 00 109, 000. 00 109000. 00
TOT 853, 747. 00 857, 129. 50 875, 663. 00



